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TO: John F. McDonough, City Manager
FROM: Garrin M. Coleman, P.E., Public Works Director

DATE: November 4, 2016 for Submission onto the Agenda for the November 15, 2016
Regular Meeting

ITEM: Approval of a Project Framework Agreement for SR 400 Trail Design and Construction
from Loridans Drive to 1-285/SR 400 Interchange Trail between Georgia Department of
Transportation and the City of Sandy Springs, Pl No. 0015023

Recommendation:

Staff recommends that the Mayor and City Council approve the Project Framework Agreement
(PFA) for SR 400 Trail Design and Construction Project, Pl No. 0015023 which is a PATH400
extension from Loridans Drive to I-285/SR 400 Interchange Trail and that the City Council
authorize the Mayor to execute the PFA between the City of Sandy Springs (City) and the
Georgia Department of Transportation (GDOT).

Background:

Sandy Springs adopted the Bicycle, Pedestrian and Trail Plan in 2014, which included a
recommendation for a multiuse trail adjacent to SR 400 within the existing Georgia DOT right-of-
way. Livable Buckhead has taken the lead role to design the current Path400, a 5.2 mile mixed
use trail extending from south Buckhead Atlanta to Loridans Drive. Livable Buckhead and Path
Foundation approached City of Sandy Springs to identify interest in the Path400 design
extension into Sandy Springs from Atlanta.

The GDOT PFA provides $640,000 for preliminary engineering with a City match of 20% or
$160,000. The agreement currently shows 100% of construction costs at a maximum of
$3,120,000 to be covered by the City. Currently this project is listed in the Tier 2 TSPLOST
project list.

Discussion:

City of Sandy Springs will provide procurement support and ongoing Project Management
coordination throughout the design process as well as serve as project sponsor of the effort with
GDOT.

Alternatives:

Sandy Springs can elect not to enter into the PFA with Georgia Department of Transportation.
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Financial Impact:

The financial impact to the City of Sandy Springs is $160,000 for preliminary engineering, and
any costs associated with right of way and utility work, if needed. There is sufficient funding in

this current fiscal year.
Attachment:

l. PFA
1. Resolution



Russell R. McMurry, P.E., Commissioner ¥\ A GEORGIA DEPARTMENT OF TRANSPORTATION

One Georgia Center, 600 West Peachtree Street, NW
Atlanta, Georgia 30308
Telephone: (404) 631-1000

June 27, 2016

The Honorable Russell K. Paul
Mayor, City of Sandy Springs
7840 Roswell Road

Sandy Springs, Georgia 30350

RE: Project Framework Agreement (PFA) for Pl # 0015023
Path 400 Trail Extension from Loridans Drive to Sandy Springs Circle

Dear Mayor Paul,

Enclosed please find 3 copies of the above-referenced Project Framework Agreement (PFA) between the
Georgia Department of Transportation and the city of Sandy Springs. In addition to the PFA, the following
attachments will need to be completed: The Georgia Security and Immigration Compliance Act Affidavit
(Attachment E), which must be signed and notarized. This document verifies that any entity contracting with
the Georgia Department of Transportation is in compliance with O.G.C.A. §13-10-91. Also included are the
Title VI Introduction and Acknowledgement Form (Attachment F), and The Federal-Aid Highway Program
Funding Participation Designation Form (Attachment G). If you have any questions or concerns please contact
the Project Manager, Charles Robinson at (404) 631-1439 or via email at chrobinson@dot.ga.qgov.

Please have the appropriate officials sign, date and return three (3) original Agreements, Affidavits and
Forms to this office, and assure that the project schedule listed in Attachment B is completed. These
Agreements will then be processed for final signatures by the Department, and a fully executed copy will be
returned to your office.

If we can be of further assistance, please feel free to contact Scott Lee at Georgia Department of
Transportation, District Seven, 5025 New Peachtree Road, N.E., Chamblee, Georgia 30341 or by telephone at
(770) 216-3871.

Sincerely,

KMW

Kathren S. Zahul, P.E.
Metro District Engineer
KSZ/sl

cc: Bob Rogers, Office of Financial Management
Charles Robinson, Project Manager



Pl 0015023 City of Sandy Springs

AGREEMENT
BETWEEN
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
AND
CITY OF SANDY SPRINGS
FOR

TRANSPORTATION FACILITY IMPROVEMENTS

This Framework Agreement is made and entered into this day of

20, by and between the DEPARTMENT OF TRANSPORTATION,

an agency of the State of Georgia, hereinafter called the "DEPARTMENT", and the City
of SANDY SPRINGS, acting by and through its Mayor and City Council, hereinafter

called the "LOCAL GOVERNMENT".

WHEREAS, the LOCAL GOVERNMENT has represented to the DEPARTMENT a
desire to improve the transportation facility described in Attachment “A”, attached and

incorporated herein by reference and hereinafter referred to as the "PROJECT"; and

WHEREAS, the LOCAL GOVERNMENT has represented to the DEPARTMENT
a desire to participate in certain activities, as applicable, including the funding of certain
portions of the PROJECT and the DEPARTMENT has relied upon such

representations; and

Revised: 11/2014
1




Pl 0015023 City of Sandy Springs

WHEREAS, the DEPARTMENT has expressed a willingness to participate in

certain activities of the PROJECT as set forth in this Agreement; and

WHEREAS, the DEPARTMENT has provided an estimated cost to the LOCAL

GOVERNMENT for its participation in certain activities of the PROJECT; and

WHEREAS, the Constitution authorizes intergovernmental agreements whereby
state and local entities may contract with one another “for joint services, for the
provision of services, or for the joint or separate use of facilities or equipment; but such
contracts must deal with activities, services or facilities which the parties are authorized

by law to undertake or provide.” Ga. Constitution Article IX, §lIi, {ll(a).

NOW THEREFORE, in consideration of the mutual promises made and of the
benefits to flow from one to the other, the DEPARTMENT and the LOCAL

GOVERNMENT hereby agree each with the other as follows:

1.The LOCAL GOVERNMENT has applied for and received “Qualification Certification”
to administer federal-aid projects. The GDOT Local Administered Project (LAP)
Certification Committee has reviewed, confirmed and approved the certification for the
LOCAL GOVERNMENT to develop federal project(s) within the scope of its certification
using the DEPARTMENT'’S Local Administered Project Manual procedures. The
LOCAL GOVERNMENTlshaH contribute to the PROJECT by funding all or certain

portions of the PROJECT costs for the preconstruction engineering (design) activities,
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P 0015023 City of Sandy Springs

hereinafter referred to as “PE”, all reimbursable utility relocations, all non-reimbursable
utilities owned by the LOCAL GOVERNMENT, railroad costs, right of way acquisitions
and construction, as specified in Attachment “A”, affixed hereto and incorporated herein
by reference. In addition, the May 8, 2014 memorandum titled PE Oversight Funding
Structure for Non-GDOT Sponsored Projects outlines conditions when the LOCAL
GOVERNMENT will be requested to fund the PE oversight activities at 100%, and when
the Department will fund PE oversight with federal-aid funds and is enclosed as
Attachment “C" and incorporated herein by reference. Expenditures incurred by the
LOCAL GOVERNMENT prior to the execution of this AGREEMENT or subsequent
funding agreements shall not be considered for reimbursement by the DEPARTMENT.
PE expenditures incurred by the LOCAL GOVERNMENT after execution of this
AGREEMENT shall be reimbursed by the DEPARTMENT once a written notice to

proceed is given by the DEPARTMENT.

2. The DEPARTMENT shall contribute to the PROJECT by funding all or certain
portions of the PROJECT costs for the PE, right of way acquisitions, reimbursable utility
relocations, railroad costs, or construction (specified in Attachment “A”) affixed hereto
and incorporated herein by reference, as it adheres to memorandum dated May 8,

2014 (specified in Attachment “C”).

3. The DEPARTMENT shall provide a PE Oversight Estimate to the LOCAL
GOVERNMENT, if appropriate, appended as Attachment "D” and incorporated by

reference as if fully set out herein. The LOCAL GOVERNMENT will be responsible for

Revised: 11/2014
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Pi 0015023 City of Sandy Springs

providing payment, which represents100% of the DEPARTMENT's PE Oversight

Estimate at the time of the Project Framework Agreement execution.

If at any time the PE Oversight funds are depleted within $5,000 of the remaining
PE Oversight balance and project activities and tasks are still outstanding, the LOCAL
GOVERNMENT shall, upon request, make additional payment to the DEPARTMENT.
The payment shall be determined by prorating the percentage complete and using the

same estimate methodology as provided in Attachment “D”. If there js an unused

balance after completion of all tasks and phases of the project, then pending a final

audit, the remainder will be refunded to the sponsor.

4. 1t is understood and agreed by the DEPARTMENT and the LOCAL
GOVERNMENT that the funding portion as identified in Attachment “A” of this
Agreement only applies to the PE. The Right of Way, Utility and Construction funding
estimate levels as specified in Attachment “A” are provided herein for planning purposes .
and do not constitute a funding commitment for right of way, utility and construction.
The DEPARTMENT will prepare LOCAL GOVERNMENT Specific Activity Agreements

for funding applicable to other activities when appropriate.

Further, the LOCAL GOVERNMENT shall be responsible for repayment of any
expended federal funds if the PROJECT does not proceed forward to completion due to

a lack of available funding in future PROJECT phases, changes in local priorities or

Revised: 11/2014
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P1 0015023 City of Sandy Springs

cancellation of the PROJECT by the LOCAL GOVERNMENT without concurrence by

the DEPARTMENT.

5. In accordance with Georgia Code 32-2-2, the LOCAL GOVERNMENT shall be
responsible for all costs for the continual maintenance and operations of any and all
sidewalks and the grass strip between the curb and sidewalk within the PROJECT
limits. The LOCAL GOVERNMENT shall also be responsible for the continual
maintenance and operation of all lighting systems installed to illuminate any
roundabouts constructed as part of this PROJECT. Furthermore, the LOCAL
GOVERNMENT shall also be responsible for the maintaining of all landscaping installed

as part of any roundabout constructed as part of this PROJECT.

6. Both the LOCAL GOVERNMENT and the DEPARTMENT hereby acknowledge
that Time is of the Essence. It is agreed that both parties shall adhere to the schedule
of activities currently established in the approved Transportation Improvement
Program/State Transportation improvement Program, hereinafter referred to as
“TIP/STIP". Furthermore, all parties shall adhere to the detailed project schedule as
approved by the DEPARTMENT, attached as Attachment “B” and incorporated herein
by reference. In the completion of respective commitments contained herein, if a
change in the schedule is needed, the LOCAL GOVERNMENT shall notify the
DEPARTMENT in writing of the proposed schedule change and the DEPARTMENT
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shall acknowledge the change through written response letter; provided that the
DEPARTMENT shall have final authority for approving any change.

If, for any reason, the LOCAL GOVERNMENT does not produce accepiable
deliverables in accordance with the approved schedule, the DEPARTMENT reserves
the right to delay the PROJECT's implementation until funds can be re-identified for

right of way, utility, or construction phases, as applicable.

7. The LOCAL GOVERNMENT shall certify that the regﬁ!ations for
“CERTIFICATION OF COMPLIANCES WITH FEDERAL PROCUREMENT
REQUIREMENTS, STATE AUDIT REQUIREMENTS, and FEDERAL AUDIT
REQUIREMENTS" are understood and will comply in full with said provisions.

Note: If FEDERAL-AID HIGHWAY PROGRAM (FAHP) funds are not participating
in an engineering and design related services contract, the contracting agency may
procure the services in accordance with its own established policies and procedures
which reflect applicable State and local laws. However,the costs of consultant service
contracts that utilize only State or local funding which were not procured, negotiated, or
administered in accordance with applicable Federal laws and regulations would not be
eligible to apply toward the non-Federal share of costs for subsequent phases (e.g.,

construction) of a FAHP funded project.
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8. The LOCAL GOVERNMENT shall accomplish the PE activities for the
PROJECT. The PE activities shall be accomplished in accordance with the
DEPARTMENT's Plan Development Process hereinafter referred to as "PDP”, the
applicable guidelines of the American Association of State Highway and Transportation
Officials, hereinafter referred to as "AASHTQO”, the DEPARTMENT's Standard
Specifications Construction of Transportation Systems, and all applicable design
guidelines and policies of the DEPARTMENT to produce a cost effective PROJECT.
Failure to follow the PDP and all applicable guidelines and policies will jeopardize the
use of Federal Funds in some or all categories outlined in this agreement, and it shall
be the responsibility of the LOCAL GOVERNMENT to make up the loss of that funding.
The LOCAL GOVERNMENT’s responsibility for PE activities shall include, but is not
limited to the following items:

a. Prepare the PROJECT Concept Report and Design Data Book in
accordance with the format used by the DEPARTMENT. The concept for the
PROJECT shall be developed to accommodate the future traffic volumes as
generated by the LOCAL GOVERNMENT as provided for in paragraph 8b and
approved by the DEPARTMENT. The concept report shall be approved by the
DEPARTMENT prior to the LOCAL GOVERNMENT beginning further development

of the PROJECT plans. It is recognized by the parties that the approved concept
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may be updated or modified by the LOCAL. GOVERNMENT as required by the
DEPARTMENT and re-approved by the DEPARTMENT during the course of PE
due to updated guidelines, public input, environmental requirements, Value
Engineering recommendations, Public Interest Determination (PID) for utilities,
utility/railroad conflicts, or right of way considerations.

b. Prepare a Traffic Study for the PROJECT that includes Average Daily
Traffic, hereinafter referred to as "ADT”, volu’mes for the base year (year the
PROJECT is expected to be open to traffic) and design year (base year plus 20
years) along with Design Hour Volumes, hereinafter referred to as “DHV”, for the
design year. DHV includes morning (AM) and evening (PM) peaks and other
significant peak times. The Study shall show all through and turning movement
volumes at intersections for the ADT and DHV volumes and shall indicate the
percentage of trucks on the. facility. The Study shall also include signal warrant
evaluations for any additional proposed signals on the PROJECT.

c. Prepare environmental studies, documentation reports and complete
Environmental Document for the PROJECT along with all environmental re-
evaluations required that show the PROJECT is in compliance with the provisions of
the National Environmental Policy Act or the Georgia Environmental Policy Act as
per the DEPARTMENT’s Environmental Procedures Manual, as appropriate to thé
PROJECT funding. This shall include any and all archaeological, historical,
ecological, air, noise, community involvement, environmental justice, flood plains,

underground storage tanks, and hazardous waste site studies required. The
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completed Environmenta! Document approval shall occur prior to Right of Way
funding authorization. A re-evaluation is required for any design change as
described in Chapter 7 of the Environmental Procedures Manual. In addition, a re-
evaluation document approval shall occur prior to any Federal funding
authorizations if the latest approved document is more than six months old. The
LOCAL GOVERNMENT shall submit to the DEPARTMENT all studies, documents
and reports for review and approval by the DEPARTMENT, the FHWA and other
environmental resource agencies. The LOCAL GOVERNMENT shall provide
Environmental staff to attend all PROJECT related meetings where Environmental
issues are discussed. Meetings include, but are not limited to, concept, field plan
reviews and value engineering studies.

d. Prepare all PROJECT public hearing and public information displays and
conduct all required public hearings and public information meetings with
appropriate staff in accordance with DEPARTMENT practice.

e. Perform all surveys, mapping, soil investigations and pavement evaluations

needed for design of the PROJECT as per the appropriate DEPARTMENT Manual.

f.  Perform all work required to obtain all applicable PROJECT permits,
including, but not limited to, Cemetery, TVA and US Army Corps of Engineers
permits, Stream Buffer Variances and Federal Emergency Management Agency
(FEMA) approvals. The LOCAL GOVERNMENT shall provide all mitigation
required for the project, including but not limited to permit related mitigation. All

mitigation costs are considered PE costs. PROJECT permits and non-construction
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related mitigation must be obtained and completed three months prior to the
scheduled let date. These efforts shall be coordinated with the DEPARTMENT.

g. Prepare the stormwater drainage design for the PROJECT and any required
hydraulic studies for FEMA Floodways within the PROJECT limits. Acquire of all
necessary permits associated with the Hydrology Study or drainage design.

h. Prepare utility relocation plans for the PROJECT following the
DEPARTMENT's policies and procedures for identification, coordination and conflict
resolution of existing and proposed utility facilities on the PROJECT. These policies
and procedures, in part, require the Local Government to submit all requests for
existing, proposed, and relocated facilities to each utility owner within the project
area. Copies of all such correspondence, including executed agreements for
reimbursable utility/railroad relocations, shall be forwarded to the DEPARTMENT's
Project Manager and the District Utilities Engineer and require that any conflicts with
the PROJECT be resolved by the LOCAL GOVERNMENT. [f it is determined that
the PROJECT is located on an on-system route or is a DEPARTMENT LET
PROJECT, the LOCAL GOVERNMENT and the District Utilities Engineer shall
ensure that permit applications are approved.for each utjlity company in conflict with
the project. If it is determined through the DEPARTMENT's Project Manager and
State Utilities Office during the concept or desigh phases the need to utilize
Overhead/Subsurface Utility Engineering, hereinafter referred to as “SUE”, to obtain
the existing utilities, the LOCAL GOVERNMENT shall be responsible for acquiring

those services. SUE costs are considered PE costs.

Revised: 11/2014
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i. Prepare, in English units, Preliminary Construction plans, Right of Way plans
and Final Construction plans that include the appropriate sections listed in the Plan
Presentation Guide, hereinafter referred to as "PPG”, for all phases of the PDP. All
drafting and design work performed on the project shall be done utilizing
Microstation V8i and InRoads software respectively using the DEPARTMENT's
Electronic Data Guidelines. The LOCAL GOVERNMENT shall further be
responsible for making all revisions to the final right of way plans and construction
plans, as deemed necessary by the DEPARTMENT, for whatever reason, as
needed to acquire the right of way and construct the PROJECT.

j. Prepare PROJECT cost estimates for construction, Right of Way and
Utility/railroad relocation at the following project stages: Concept, Preliminary Field
Plan Review, Right of Way plan approval (Right of Way cost only), Final Field Plan
Review and Final Plan submission using the applicable method approved by the
DEPARTMENT. The cost estimates shall also be updated annually if the noted
project stages occur at a longer frequency. Failure of the LOCAL GOVERNMENT
to provide timely and accurate cost estimates may delay the PROJ ECT’s
implementation until additional funds can be identified for right of way or
construction, as applicable.

k. Provide certification, by a Georgia Registered Professional Engineer, that
the Design and Construction plans have been prepared under the guidance of the
professional engineer and are in accordance with AASHTO and DEPARTMENT

Design Policies.
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| Provide certification, by a Level Il Certified Design Professional that the
Erosion Control Plans have been prepared under the guidance of the certified
professional in accordance with the current Georgia National Pollutant Discharge
Elimination System.

m. Provide a written certification that all appropriate staff (employees and
consultants) involved in the PROJECT have attended or are scheduled to attend the
Department's PDP Training Course. The written certification shall be received by
the Department no later than the first day of February of every calendar year until all

phases have been completed.

9. The Primary Consultant firm or subconsultants hired by the LOCAL
GOVERNMENT to provide services on the PROJECT shall be prequalified with the
DEPARTMENT in the appropriate area-classes. The DEPARTMENT shall, on request,
furnish the LOCAL GOVERNMENT with a list of prequaiified consuitant firms in the
appropriate area-classes. The LOCAL GOVERNMENT shall comply with all applicable
state and federal regulations for the procurement of engineering and design related
services in accordance with 23 C.F.R. Part 172 which mandates selection in
accordance with the Brooks Architect-Engineers Act of 1972, better known as the

Brooks Act, for any consultant hired to perform work on the PROJECT.

10. The DEPARTMENT shall review and has approval authority for all aspects of
the PROJECT provided however this review and approval does not relieve the LOCAL

GOVERNMENT of its responsibilities under the terms of this agreement. The
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DEPARTMENT will work with the FHWA to obtain all needed approvals as deemed

necessary with information furnished by the LOCAL GOVERNMENT.

11. The LOCAL GOVERNMENT shall be responsible for the design of all bridge(s)
and preparation of any required hydraulic and hydrological studies within the limits of
this PROJECT in accordance with the DEPARTMENT’S‘ policies and guidelines. The
LOCAL GOVERNMENT shall perform all necessary survey efforts in order to complete
the hydraulic and hydrological studies and the design of the bridge(s). The final bridge

plans shall be incorporated into this PROJECT as a part of this Agreement.

12. The LOCAL GOVERNMENT unless otherwise noted in Attachment “A” shall be
responsible for funding all LOCAL GOVERNMENT owned utility relocations and all
other reimbursable utility/railroad costs. The utility costs shall include but are not limited
to PE, easement acquisition, and construction activities necessary for the utility/railroad
to accommodate the PROJECT. The terms for any such reimbursable relocations shall
be laid out in an agreement that is supported by plans, specifications, and itemized
costs of the work agreed upon and shall be executed prior to certification by the
DEPARTMENT. The LOCAL GOVERNMENT shall certify via written letter to the
DEPARTMENT’s Project Manager and District Utilities Engineer that all Utility owners’
existing and proposed facilities are shown on the plans with no conflicts three months
prior to advertising the PROJECT for bids and that any required agreements for
reimbursable utility/railroad costs have been fullly executed. Further, this certification

letter shall state that the LOCAL GOVERNMENT understands that it is responsible for
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the costs of any additional reimbursable utility/railroad conflicts that arise during

construction.

13. The DEPARTMENT will be responsible for all railroad coordination on
DEPARTMENT Let and/or State Route (On-System) projects; the LOCAL
GOVERNMENT shall address concerns, comments, and requirements to the
satisfaction of the Railroad and the DEPARTMENT. If the LOCAL GOVERNMENT is
shown to LET the construction in Attachment “A” on off-system routes, the LOCAL
GOVERNMENT shall be responsible for all railroad coordination and addressing
concerns, comments, and requirements to the satisfaction of the Railroad and the

DEPARTMENT for PROJECT.

14. The LOCAL GOVERNMENT shall be responsible for acquiring a Value
Engineering Consultant for the DEPARTMENT to conduct a Value Engineering Study if
the total estimated PROJECT cost is $50 million or more. The Value Engineering Study
cost is considered a PE cost. The LOCAL GOVERNMENT shall provide project related
design data and plans to be evaluated in the study along with appropriate staff to
present and answer guestions about the PROJECT to the study team. The LOCAL
GOVERNMENT shall provide responses to the study recommendations indicating
whether they will be implemented or not. If not, a valid response for not implementing
shall be provided. Total project costs include PE, right of way, and construction,

reimbursable utility/raiiroad costs.
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15. The LOC/—\L GOVERNMENT, unless shown otherwise on Attachment “A", shall
acquire the Right of way in accordance with the law and the rules and regulations of the
FHWA including, but not limited to, Title 23, United States Code; 23 CFR 710, et. Seq.,
and 49 CFR Part 24 and the rules and regulations of the DEPARTMENT. Upon the
DEPARTMENT's approval of the PROJECT right of way plans, verification that the
approved environmental document is valid and current, a written notice to proceed will
be provided by the DEPARTMENT for the LOCAL GOVERNMENT to stake the right of
way and proceed with all pre-acquisition right of way activities. The LOCAL
GOVERNMENT shall not proceed to property negotiation and acquisition whether or not
the right of way funding is Federal, State or Local, until the right of way agreement
named "Contract for the Acquisition of Right of Way” prepared by the DEPARTMENT's
Office of Right of Way is executed between the LOCAL GOVERNMENT and the
DEPARTMENT. Failure of the LOCAL GOVERNMENT to adhere to the provisions and
requirements specified in the acquisition contract may result in the loss of Federal
funding for the PROJECT and it will be the responsibility of the LOCAL GOVERNMENT
to make up the loss of that funding. Right of way costs eligible for reimbursement
include land and improvement costs, property damage vaiues, relocation assistance
expenses and contracted property management costs. Non reimbursable right of way
costs include administrative expenses such as appraisal, consultant, attorney fees and
any in-house property management or staff expenses. The LOCAL GOVERNMENT
shall certify that all required right of way is obtained and cleared of obstructions,
including underground storage tanks, three months prior to advertising the PROJECT

for bids.
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16. The DEPARTMENT unless otherwise shown in Attachment “A” shall be
responsible for Letting the PROJECT to construction, solely responsible for executing
any agreements with all applicable utility/railroad companies and securing and awarding
the construction contract for the PROJECT when the following items have been

completed and submitted by the LOCAL GOVERNMENT:

a. Submittal of acceptable PROJECT PE activity deliverables noted in this
Agreement.

b. Certification that all needed rights of way have been obtained and cleared of
obstructions.

c. Certification that the environmental document is current and ali needed
permits and mitigation for the PROJECT have been obtained.

d. Certification that all Utility/Railroad facilities, existing and proposed, within

the PROJECT limits are shown, any conflicts have been resolved and reimbursable
agreements, if applicable, are executed.

If the LOCAL GOVERNMENT is shown to LET the construction in Attachment *A”,
the LOCAL GOVERNMENT shall provide the above deliverables and certifications and.
shall follow the requirements stated in Chapters 10, 11, 12 and 13 of the
DEPARTMENT’s Local Administered Project Manual. The LOCAL GOVERNMENT
shall be responsible for providing qualified construction oversight with their personnel or

by employing a Consultant firm prequalified in Area Class 8.01 to perform construction
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oversight. The LOCAL GOVERNMENT shall be responsible for employing a GDOT
prequalified consultant in area classes 6.04a and 6.04b for all materials testing on the
PROJECT, with the exception of field concrete testing. All materials testing, including
field concrete testing shall be performed by GDOT certified technicians who are certified
for the specific testing they are performing on the PROJECT. The testing firm(s) and

the individual technicians must be submitted for approval prior to Construction.

17. The LOCAL GOVERNMENT shall provide a review and recommendation by
the engineer of record concerning all shop drawings prior to the DEPARTMENT review
and approval. The DEPARTMENT shall have final authority concerning all shop

drawings.

18. The LOCAL GOVERNMENT agrees that all reports, plans, drawings, studies,
specifications, estimates, maps, computations, computer files and printouts, and any
other data prepared under the terms of this Agreement shall become the property of the
DEPARTMENT if the PROJECT is being let by the DEPARTMENT. This data shall be
organized, indexed, bound, and delivered to the DEPARTMENT no later than the
advertisement of the PROJECT for letting. The DEPARTMENT shall have the right to
use this material without restriction or limitation and without compensation to the LOCAL

GOVERNMENT.

19. The LOCAL GOVERNMENT shall be responsible for the professional quality,

technical accuracy, and the coordination of all reports, designs, drawings,
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specifications, and other services furnished by or on behalf of the LOCAL
GOVERNMENT pursuant to this Agreement. The LOCAL GOVERNMENT shall correct
or revise, or cause to be corrected or revised, any errors or deficiencies in the reports,
designs, drawings, specifications, and other services furnished for this PROJECT.
Failure by the LOCAL GOVERNMENT to address the errors, omissions or deficiencies
within 30 days of notification shall cause the LOCAL GOVERNMENT to assume alil
responsibility for construction delays and supplemental agreements caused by the
errors and deficiencies. All revisions shall be coordinated with the DEPARTMENT pricr
to issuance. The LOCAL GOVERNMENT shall also be responsible for any claim,
damage, loss or expense, to the extent allowed by law that is attributable to errors,
omissions, or negligent acts related to the designs, drawings, specifications, and other
services furnished by or on behalf of the LOCAL GOVERNMENT pursuant to this

Agreement.

20. The DEPARTMENT shall be furnished with a copy of all contracts and
agreements between the LOCAL GOVERNMENT and any other agency or contractor
associated with construction activities. The DEPARTMENT's Project Manager shall be

the primary point of contact unless otherwise specified.

21 The LOCAL GOVERNMENT shall provide the DEPARTMENT with a detailed
project schedule that reflects milestones, deliverables with durations for all pertinent
activities to develop critical path elements. An electronic project schedule shall be

submitted to the Project Manager after execution of this agreement.
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22 The LOCAL GOVERNMENT certifiies its compliance with Title VI of the Civil
Rights Act of 1964 and agrees to the provisions of Attachment F to this contract, which
is hereby incorporated by reference as if fully set out herein.

23. The Parties acknowledge that the following Attachments to this Agreement are
hereby incorporated into and made a part of this Agreement as though expressly written
herein:

Attachment A — Funding Sources and Distribution

Attachment B — Project Timeline

Attachment C — May 8, 2014 Memorandum entitled “PE Oversight Funding
Structure for Non-DOT Sponsored Projects”

Attachment D — GDOT Oversight Estimate for Locally Administered Project

Attachment E — Georgia Security and Immigration Compliance Act Affidavit

Attachment F — Title VI Certification and Acknowledgement Form

Attachment G — Federal-Aid Highway Program (FAHP) Funding Participation
Designation Form

This Agreement is made and entered into in FULTON COUNTY, GEORGIA, and
shall be governed and construed under the laws of the State of Georgia.

The covenants herein contained shall, except as otherwise provided, accrue to the

benefit of and be binding upon the successors and assigns of the parties hereto.
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IN WITNESS WHEREOF, the DEPARTMENT and the LOCAL GOVERNMENT have

caused these presents to be executed under seal by their duly authorized

representatives.
DEPARTMENT OF CITY OF SANDY SPRINGS
TRANSPORTATION
BY:
BY: Russell K. Paul
Commissioner Mayor

Signed, sealed and delivered this
ATTEST: day of , 20, in the
presence of:

Treasurer

Witnhess

Notary Public

This Agreement approved by Local
Government, the day of
, 20

Attest

Name and Title

FEIN:

Revised: 11/2014
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P1 0015023, City of Sandy Springs

ATTACHMENT "C"

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTER-DEPARTMENT CORRESPONDENCE
FROM: Bobby Hilliard, P.E., Program Control Administrator DATE: May 8§, 2014

TO: Toby Carr, Director of Planning
Russell R. McMurry, P.E., Chief Engineer

SUBJECT: Preliminary Engineering (PE) Oversight Funding Structure for Non-GDOT Sponsored Projects (Guidance
for MPO's, TMA's, Project Managers and Project Delivery Staff)

Note: This memo supersedes the previous PE Oversight Memo, dated September 17, 2010.
PE Oversight Funding - Programming Guidance for a Non-GDOT Sponsored Project

This policy provides guidance during the planning and programming of a project to specify responsibility for funding
PE Oversight to cover estimated resource activities and cxpenses for the Department prior to the execution of a Project
Framework Agreement (PFA).

The Department has established the attached "Oversight Funding Responsibility Matrix for Locally Sponsored
Projects® which details the conditions under which the Department will fund PE oversight with federal-aid funds and
when the Department will request that the local government/project sponsor fund the Department's expenses associated
with PE oversight. State funding participation for oversight is at the discretion and approval of the GDOT Chief
Engineer and GDOT Director of Planning. :

It is the responsibility of the GDOT Project Manager to utilize the GDOT Oversight Estimate for Consultant
& LAP Projects Microsoft Excel™ Tool to estimate the PE oversight cost The GDOT Project Manager will
subsequently coordinate with the Office of Financial Management fo establish an appropriate' amount of federally
funded PE oversight. Concurrently, the GDOT Project Manager will coordinate with the District Planning and
Programming Engineer to engage the local government for processing the Project Framework Agreement (PFA) and to
secure locally sourced PE oversight funds if appropriate. Please note that the STIP/TIP amendment process must be
followed for adding oversight funds to a project.

PE Oversight funds will be used to administer the project and fund staff man-hours along with any other associated
expenses incurred by any GDOT employee working on the project. T he process detailed applies equally to both
on-system and off-system routes on the National Highway System.

Upon approval, this process will be distributed to all GDOT Project Managers and incorporated into future
Project Framework Agreements (PFA's)along with a copy of the PEOversight Estimate.

Revised: 11/2014
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PE 0015023, City of Sandy Springs

apwoved: () DN [0 M e s 1/ 1

Chief Engineer 5/ Daté

f,; { \ ) f@
oot L0 (g sl
Director c{?l-anning Date 7
Attachment

Revised: 11/2014
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Pl 0015023, City of Sandy Springs

ATTACHMENT “D”

GDOT Oversight Estimate for Locally Administered Project

Pl Number

County

0015023

Fulton

Project Manager | Charles Robinson

Project Type

Project

Description

Project Number

Project Length Miles

Project Cost $3,920,000.00

Bicycle Pedestrian

Path 400 Trail Extension from Loridans to Sandy Springs Circle

Expected Life of Project | 20,00 | Years

7.

Project Phase Oﬁ;iight Oversight Cost
. Project Initiation 0 $0.00
Concept Development 0 $0.00
Database Preparation” 0 $0.00
Preliminary Design 0 $0.00
Environmental 0 $0.00
Final Design 0 $0.00
Travel Expenses 0 $0.00
Total Oversight Estimate 0 $0.00
Percentage of Project Cost 0.0%

Revised: 11/2014

GDOT Oversight Estimate for Consultant and Locally Administered Projects- Version2.01




Pt 0015023, City of Sandy Springs

ATTACHMENT "E"
GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Name of Contracting Entity:

Contract No. and Name:

By executing this affidavit, the undersigned person or entity verifies its compliance with O.C.G.A. § 13-10-91,
stating affirmatively that the individual, firm, or entity which is contracting with the Georgia Department of
Transportation has registered with, is authorized to participate in, and is participating in the federal work
authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with
the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.

The undersigned person or entity further agrees that it will continue to use the federal work authorization program
throughout the contract period, and it will contract for the physical performance of services in satisfaction of such
contract only with subcontractors who present an affidavit to the undersigned with the information required by
0.C.GA. § 13-10-91(b).

The undersigned person or entity further agrees to maintain records of such compliance and provide a copy of each
such verification to the Georgia Department of Transportation within five (5) business days after any subcontractor
is retained to perform such service.

E-Verify | Company Identification Number Signature of Authorized Officer or Agent

Date of Authorization Printed Name of Authorized Officer or Agent

Title of Authorized Officer or Agent

Date

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF .201

[NOTARY SEAL]

Notmy Public

My Commission Expires:

Revised: 11/2014
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P 0015023, City of Sandy Springs

ATTACHMENT "EF"

TITLE VI INTRODUCTION

As asub-recipient of federal funds from Georgia Department of Transportation, all municipalities are
required to comply with Title VIof the Civil Rights Act of 1964 which provides that:

"No person in the United States shall on the grounds of race, color, or national origin, be
excluded from participation in, or be denied the benefits of, or be subjected To discrimination
under any program or activity receiving federal assistance under This title or carried out under
this title."

Additionally,the Civil Rights Restoration Act of 1987, expanded the definition of the terms
"programs and activities” to include all programs or activities of federal recipients, subrecipients,
and contractors, whether or not such programs and activities are federally assisted.

The provisions of Title V1apply to all contractors, subcontractors,consultants and suppliers. And isa
condition for receiving federal funds. All sub recipients must sign Title VI assurances that they will
not discriminate asstated in Title VIof the Civil Rights Act of 1964.

In the event that the sub recipient distributes federal aid funds to second tier entity, the subrecipient
shall include Title V1language in all written documents and will monitor for compliance. If, these
assurances are not signed,the City or County government may be subjected to the loss of federal

assistance.
All sub recipients that receive federal assistance must alsoinclude Federal Highways Administrations
1273 in their contracts. The FHWA 1273 sets out guidance for ensuring non discrimination and

encouraging minority participation and outreach.

Enclosed you will find Title VI acknowledgment form and the Title Vlassurances. The Title VI

acknowledgment form and Title V1assurances must be signed by your local government official if it has not

been signed.

Revised: 11/2014
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Pl 0015023, City of Sandy Springs

ATTACHMENT "F"

TITLE VI ACKNOWLEDGEMENT FORM

The assures that no person shall on the grounds or race, color,
national origin or sex as provided by Title V1 of the Civil Rights Act of 1964, and the Civil Rights Restoration Act of
1987 be excluded from participation in, be denied the benefits of, or otherwise be subjected to discrimination under

any City or County sponsored program or activity. The assures that every effort will be

made to ensure non discrimination in all of its programs or activities, whether those programs are federally funded or
not.

Assurance of compliance therefore falls under the proper authority of the City Council or the County Board of
Commissioners. The Title VI Coordinator or Liaison is authorized to ensure compliance with provisions of this
policy and with the Law, including the requirements of 23 Code of Federal Regulations (CFR) 200 and 49 CFR
21.

Official Name and Title Date

Citations:
Title VIof the Civil Rights Act of 1964; 42 USC 2000d to 2000d-4;42 USC 460110 4655;23 USC
109(h); 23 USC 324; DOT Order 1050.2; EO 12250; EO 12898; 28CFR 50.3

Other Nondiscrimination Authorities Expanded the range and scope of Title VI coverage and applicability

The 1970 Uniform Act (42 USC 4601)

Section 504 of the 1973 Rehabilitation Act (29 USC 790) The 1973
Federal-aid Highway Act (23 USC 324)

‘The 1975 Age Discrimination Act (42 USC 6101) Implementing
Regulations (49 CFR 21& 23 CFR 200} Executive Order 12898 on
Environmental Justice (EJ) Executive Order 13166 on Limited English
Proficiency (LEP)

Revised: 11/2014
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PI 0015023, City of Sandy Springs

ATTACHMENT F

NOTICE TOSPONSOR
COMPLIANCE WITH TITLE V! OF THE CIVILRIGHTS ACT OF 1964

During the performance of this contract, the SPONSOR, for itself, its assignees, and successors in interest
(hereinafter referred to as the "SPONSOR™"), agree as follows:

1. Compliance with Regulations
The SPONSER shall comply with the Regulations relative to nondiscrimination in federally-assisted programs of the

Department of Transportation (hereinafter referred to as DOT), Title 49, Code of Federal Regulations, part 21, as
they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated
by reference and made a part of this contract.

2. Nondiscrimination
‘The SPONSER, with regard to the work performed by it during the contract, shall not discriminate on the grounds of

race, color, sex, or national origin in tile selection and retention of subcontractors, including procurement of materials
and leases of equipment. The SPONSOR shall not participate either directly or indirectly in discrimination prohibited
by Section 21.5 of the Regulations, including employment practices when the contract covers a program set forth in
Appendix B of the Regulations.

3. Solicitations for Subcontracts, Including Procurement of Materials and Equipment
In all solicitations either by competitive bidding or negotiations made by the SPONSOR for work to be performed
under a subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the SPONSOR of the SPONSOR's obligations under this contract and the Regulations
relative to nondiscrimination on the ground of race, color, sex, or national origin.

4. TInformation and Reports

The SPONSOR shall provide all information and reports required by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as may
be determined by the State Department of Transportation or the Federal Highway Administration to be pertinent to
ascertain compliance with such Regulations, orders, and instructions. Where any information required of a sponsor is
in the exclusive possession of another who fails or refuses to furnish this information, the Sponsor shall so certify to
the State Department of Transportation, or the Federal Highway Administration as appropriate, and shall set forth
what efforts it has madeto obtain the information.

5. Sanctions for Noncompliance
In the event of the SPONSOR's noncompliance with the nondiscrimination provisions of this contract, the State

Department of Transportation shall impose such contract sanctions as it or the Federal Highway Administration may
determine to be appropriate, including, but not limited to:

a. Withholding of payments to the SPONSOR under the contract until the SPONSOR complies; and/or
b. Cancellation, termination, or suspension of the contact, in whole or in part.

6. Incorporation of Provisions
The SPONSOR shall include the provisions of paragraphs (1) through (6) in every subcontract, including
procurement of materials and leases of equipment, unless exempt by the Regulations, or directives issued pursuant

thereto.

The SPONSOR shall take such action with respect to any subcontractor or procurement as the State Department of
Transportation or the Federal Highway Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance: Provided, however, that in the event a Sponsor becomes involved in, or is threatened
with, litigation with a subcontractor or supplier aspdgtlhof fugiy girection, the Sponsor may request the State to
enter into such litigation to protect the interests of the stajg and, in addition, the Sponsor may request the United
States to enter into such litigation to protect the interests of thé United States.



P1 0015023, City of Sandy Springs
ATTACHMENT "G"

FEDERAL-AID HIGHWAY PROGRAM (FAHP) FUNDING PARTICIPATION
DESIGNATION FORM
For
Competitive Negotiation/Qualifications Based Selection Procurement for
Engineering and Design Related Services Contract

Name of LOCAL AGENCY:

Please check and sign only one option below:
OPTION A: [}

If there is FAHP funding participating in an engineering and design related
services contract, THEN the Federal competitive negotiation/qualifications based

selection (Brooks Act) procurement procedures is still applicable and must be
conducted in accordance with the guidelines established in 23 C.F.R. Part 172.

Signature Date

OPTION B: [ ]

If FAHP funds are not participatingin an engineering and design related services
contract, the contracting agency may procure the services in accordance with its

own established policies and procedures which reflect applicable State and locai
laws. Howeverthe costs of consultant service contracts that utilize only State or
local funding which were not procured, negotiated, or administered in accordance
with applicable Federal laws and regulations would not be eligible to apply
toward the non-Federal share of costs for subsequent phases (e.g.,construction)
of a FAHP funded project.

Signature Date

Revised: 11/2014
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RESOLUTION NO.

STATE OF GEORGIA
COUNTY OF FULTON

A RESOLUTIONTO AUTHORIZE THE MAYOR TO EXECUTE A
PROJECT FRAMEWORK AGREEMENT FOR SR 400 TRAIL DESIGN AND
CONSTRUCTION FROM LORIDANSDRIVE TO 1-285/SR 400 INTERCHANGE
TRAIL BETWEEN GEORGIA DEPARTMENT OF TRANSPORTATION AND
THE CITY OF SANDY SPRINGS, Pl NO. 0015203, FULTON COUNTY, GEORGIA

WHEREAS, it is necessary, from time to time, to establish policies, procedures and guidelines addressing the
administration of amunicipal government consistent with the US Constitution, Federal Statutes, alignment
with Federal, Georgia’s State Constitution, and the Charter for the City of Sandy Springs,

WHEREAS, the City Manager directed the Department of Public Works to develop standard policies for
recurring matters, to establish appropriate internal controls and legal compliance, and to provide for an
efficient and effective means to serve constituents; and

WHEREAS, the Department of Public Works, in response to the guidance provided by the City Manager, has
reviewed and approves the Project Framework Agreement for SR 400 Trail Design and Construction from
Loridans Drive to [-285/SR 400 Interchange Trail, with the Georgia Department of Transportation (GDOT) PI
No. 0015203;

NOW, THEREFORE, BE IT RESOLVED BY THE MAYOR AND CITY COUNCIL OF THE CITY
OF SANDY SPRINGS, GEORGIA

That they receive, accept, and affirm the authorization for the Mayor to sign the Project Framework
Agreement for SR 400 Trail Design and Construction from Loridans Drive to 1-285/SR 400 Interchange Trail,
Pl No. 0015203.

APPROVED AND ADOPTED on this the 15" day of November, 2016.

Approved:

Russdll K. Paul, Mayor

Attest:

Michael D. Casey, City Clerk
(Sedl)
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